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Project Location
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Project Scope



Site Design

Design Standard
2018 International Code of Ordinances City of Webster CityKLS ENGINEERING



Seating and Stage Layout
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Design Standard

ICC IBC 2015



Phase 1 Structural Design
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Design Standards

ICC IBC 2015
ACI 318-11 2011



Phase 2 Structural Design
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Design Standards
ICC IBC 2015

NDS for Wood Construction 2015
ASCE 7-16 2017



Phase 3 Structural Design
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Design Standards

ICC International Building Code 2015



ADA Sidewalk
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Design Standard

ICC IBC 2015



Rainwater Runoff

Assumptions
100 year 15 minute event

Method
Rational Method 

Results
Existing runoff: 28 cfs
Proposed Runoff: 29.4 cfs
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Design Standard

2018 Iowa Statewide Urban Design & Specifications



Flood Mitigation
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Design Standard

2018 Iowa Statewide Urban Design & Specifications



Phase 1 Cost Estimate

Method
RS Means Heavy Construction Cost Manual for 2016KLS ENGINEERING

Item Units Quantity Unit Price ($) Total ($)

Steel Reinforcement Ton 20.3 2,125 43,137.50

Concrete Cubic Yard 378 450 170,100.00

Site Work Cubic Yard 1126.68 21.5 24,223.62

Construction Sub-Total - - - 237,461.12

10% Contingencies - - - 23,746.11

5% 
Engineering/Admin.

- - - 11,873.06

TOTAL COST 273,080.00



Phase 2 Cost Estimate

Method
RS Means Heavy Construction Cost Manual for 2016KLS ENGINEERING

Item Units Quantity Unit Price ($) Total ($)

Steel Reinforcement Ton 20.3 2,125.00 43,137.50

Concrete Cubic Yard 378 450.00 170,100.00

Structural Framing M.B.F 1.081 1,750.00 15,950.00

Demolition Square Feet 40 20.00 800.00

Site Work Cubic Yard 1126.68 21.50 24,223.62

Construction Sub-Total - - - 254,211.10

10% Contingencies - - - 25,421.11

5% Engineering/Admin. - - - 12,710.56

TOTAL COST 292,343.00



Phase 3 Cost Estimate
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Method

RS Means Heavy Construction Cost Manual for 2016

Item Units Quantity Unit Price ($) Total ($)

Steel Reinforcement Ton 20.3 2,125.00 43,137.50 

Concrete (Theater) Cubic Yard 378 450.00 170,100.00 

Structural Framing M.B.F 1.081 1,750.00 15,950.00 

Demolition Square Feet 40 20.00 800.00 

Lighting Units 10 1,025.00 10,250.00 

Site Work Cubic Yard 1,126.68 21.50 24,223.62 

Sidewalk (Concrete & Site Work) Cubic Yard 530 17.90 9,487.00

Construction Sub-Total - - - 273,948.10

10% Contingencies - - - 27,394.81 

5% Engineering/Admin. - - - 13,697.41 

TOTAL COST 315,040.00



Recommendations
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Quantities Rank Final Score

Criteria Weight Phase 
1

Phase 
2

Phase 
3

Total Phase 
1

Phase 
2

Phase 
3

Phase 
1

Phase 
2

Phase 
3

Upfront Cost 9 3 2 1 6 0.50 0.33 0.17 4.50 3.00 1.50

Aesthetics 10 1 3 3 7 0.14 0.43 0.43 1.43 4.29 4.29

Construction Time 5 3 2 1 6 0.50 0.33 0.17 2.50 1.67 0.83

Venue 
Accommodations

3 1 2 3 6 0.17 0.33 0.50 0.50 1.00 1.50

FINAL SCORE 8.93 9.95 8.12



Questions?
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